
Proposal Title: Lower Mission Creek Flood Control and Restoration Project Reach 1A Phase 2

Project Title: Lower Mission Creek Flood Control and Restoration Project Reach 1A Phase 2

(a) (b) (c) (d) (e)

Non-State Share* 

(Funding Match)

Requested Grant 

Funding

Other State Funds 

Being Used

Total % Funding Match

(a) Direct Project Administration Costs 

(Third Party LCP)
$11,661.35 $0.00 $0.00 $11,661.35 100%

(b) Land Purchase/Easement (none) $0.00 $0.00 $0.00 $0.00 0%

(c)

Planning/Design/Engineering/ 

Environmental Documentation 

(Adsorbed by the County and ACOE)

$0.00 $0.00 $0.00 $0.00 0%

(d) Construction/Implementation (90% 

Design Phase)
$1,195,483.90 $1,195,483.90 $0.00 $2,390,967.80 50%

(e) Environmental Compliance/ 

Mitigation/Enhancement
$19,000.00 $0.00 $0.00 $19,000.00 100%

(f) Construction Administration (LCP, 

Construction Management, Materials 

Testing Management)

$288,175.00 $0.00 $0.00 $288,175.00 100%

(g) Other Costs $0.00 $0.00 $0.00 $0.00 0%

(h) Construction/Implementation 

Contingency (10% of Construction 

Costs)

$119,548.39 $119,548.39 $0.00 $239,096.78 50%

(i) Grand Total                                                

(Sum rows (a) through (h) for each 

column)

$1,633,868.64 $1,315,032.29 $0.00 $2,948,900.93 55%

* List sources of funding:

Budget Category

Table 6 - Project Budget (2010$)

Project funding will be coming from the County of Santa Barbara South Coast Flood Assessment District which was passed by voters in 

1996.  
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Proposal Title: Lower Mission Creek Flood Control and Restoration Project Reach 1A Phase 2

Non-State Share* 

(Funding Match)

Requested Grant 

Funding (DWR 

Grant Amount)

Other State Funds 

Being Used

Total % Funding Match

(a)
Lower Mission Creek Flood Control 

Project Reach 1A Phase 2
$1,633,868.64 $1,315,032.29 $0.00 $2,948,900.93 55%

(b) Grand Total                                                

(Sum rows (a) through (h) for each 

column)

$1,633,868.64 $1,315,032.29 $0.00 $2,948,900.93 55%

Table 7 - Summary Budget (2010$)

Individual Project Title
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Attachment 4, Budget

Quantity Unit

Length of Creek 171 FT

Average Width (ROW to ROW) 52 FT

Total Creek Area 8892 SF

1. Third Party Labor Compliance Program - CS & Associates Total (2010 $)

A. Preconstruction Services Tasks

1

2

3

4

5

B. Construction Services Tasks

1

2

3

4

5

6

7

8

9

10

11

12

C. Record Keeping Tasks

1

2

3

D. Violation Investigations and Audits Tasks

1

2

3

4

5

Total (2009 $)

Project Administration

Work with Santa Barbara County Flood Control District to ensure that all project legal notices contain the 

proper LCP notifications to bidders; and statement of payment of prevailing wage requirements as 

stated in Labor Code Section 1771.8 for entities receiving funds from DWR's Stormwater Flood 

Management (SWFM) Grant, funded by Proposition 1E.

Ensure that all Project Manuals contain the current LCP language, forms and notices pertinent to the 

District’s LCP prior to the release of Project documents to contractors. 

Inform bidders of LCP requirements during the pre-bid job walk and pre-construction meeting.

Provide direction and guidance to bidders in their queries regarding compliance with the LCP, including 

payment of prevailing wages, identification of labor classifications, and proper completion and 

submission of forms and notices.

Conduct a comprehensive, hands-on training with payroll administrators employed by contractors 

submitting certified payroll records. Trainings are conducted at the start of each project for the prime 

contractor and all subcontractors, and on an “as needed basis” through out the life of the project.

Collect and record the receipt of weekly Certified Payroll Records Pursuant to Labor Code Sections 

1771.5(4), 1776, and California Code of Regulations 16401, 16402, 16403 as well as any applicable 

Federal statutes.

Conduct a thorough review and examination of all Certified Payroll Records as necessary to ensure the  

payment of prevailing wage per the applicable craft and worker classification.

Conduct random audits of Certified Payroll Records.

Conduct periodic and routine site visits to physically monitor the Project. Note the number of workers on 

the site and interview a sufficient number to ensure that they are receiving the proper prevailing wage 

rate for the duties performed.

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 1A Phase 2

Project Information

Draft a formal “Request for Approval of Forfeitures and Penalties” and forward same to Division of Labor 

Standards Enforcement (DLSE). Upon receipt of approval, file a “Notice of Withholding of Contract 

Payment” with the required parties.

Conduct objective review of mitigating evidence and either modify, audit, or close case depending upon 

findings and outcome.

Review preliminary findings with contractor and or subcontractor and provide an opportunity to submit 

mitigating evidence and/or explanation.

Calculate back wages and penalties for each worker complaint, for each project.

Maintain interview data and later compare to relevant Certified Payroll Records.

Investigate all allegations of failure to pay prevailing wage rates and/or worker complaints.

Attend and participate in on-site meetings, or other meetings, as requested by the District.

Conduct all follow up activities and ensure overall compliance with record keeping and reporting 

requirements.

Process public records requests for certified payroll records and ensure that privacy considerations are 

observed pursuant to the Labor Code and California Code of Regulations.

Prepare a report and/or memo to the file summarizing the investigation and findings.

Make a formal request for payroll and time reporting documentation and conduct an objective 

comparison of records to source documents and Certified Payroll Records.

Engage in all such duties required for those entities receiving funds from the DWR's Stormwater Flood 

Management (SWFM) Grant, funded by Proposition 1E.

Compile a record of LCP activities, which fulfills the annual DIR LCP reporting requirements .

Provide progress updates on a monthly basis or as necessary to keep the District apprised of ongoing or 

developing LCP issues.

Archive and store Certified Payroll Records and LCP documentation.

Working with Santa Barbara County Flood Control District staff and legal counsel, conduct settlement 

conferences and negotiate a resolution where possible.
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Attachment 4, Budget

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 1A Phase 2

Project Information6

7

8

9

$ 11,661.35 $ 10,378.60

Budget Table Row (a)              Project Administration Costs (Third Party LCP) $ 11,661.35              $ 10,378.60

Budget Table Row (b)                Land Purchase/Easement  (none) $ 0.00 $ 0.00

Budget Table Row (c)   Planning/Design/Engineering/Environ Docs (Completed by County and ACOE) $ 0.00 $ 0.00

Quantity Unit

Mobilization and Demobilization 1 EA $ 111,094.05 $ 111,094.05 $ 104,761.69

Site Safety, Noise and Dust Control 1 LS $ 25,459.05 $ 25,459.05 $ 24,007.88

Temporary Security Fences & Gates 1,000 LF $ 34.72 $ 34,716.89 $ 32,738.03

Temporary Security Wood Fence Double Swing gate, 6' 

high, 20' Opening
2 OPN $ 2,083.02 $ 4,166.03 $ 3,928.57

Project Construction Video & Photo Documentation 

Before and After Construction
1 EA $ 3,703.14 $ 3,703.14 $ 3,492.06

$ 179,139.16 $ 168,928.23

Quantity Unit

Traffic Control 1 EA $ 14,465.37 $ 14,465.37 $ 13,640.84

$ 14,465.37 $ 13,640.84

Quantity Unit

Cofferdam sheet piling 242 TON $ 1,094.95 $ 264,978.10 $ 249,874.35

Dewatering 144 DAY $ 115.72 $ 16,664.11 $ 15,714.26

Well points, complete installation 2,160 LF $ 289.31 $ 624,904.05 $ 589,284.52

$ 906,546.26 $ 854,873.12

Quantity Unit

Compliance with Section 402 Clean Water Act 1 EA $ 3,818.86 $ 3,818.86 $ 3,601.18

Storm Water Pollution Prevention Plan (SWPPP) 1 EA $ 4,802.50 $ 4,802.50 $ 4,528.76

Payment for all other environmental compliance 

requirements
1 EA $ 18,631.40 $ 18,631.40 $ 17,569.41

$ 27,252.76 $ 25,699.35

Quantity Unit

Petroleum Contaminated Soil Removed, Transported 

and Disposed at Kettleman City, CA
50 EA $ 347.169 $ 17,358.45 $ 16,369.02

$ 17,358.45 $ 16,369.02

Quantity Unit

Construction Staking 1 EA $ 12,935.51 $ 12,935.51 $ 12,198.19

Boundary & Survey Markers 4 EA $ 138.43 $ 553.73 $ 522.17

$ 13,489.24 $ 12,720.35

Unit Price Total (2010 $) Total (2009 $)5.  Petroleum Contaminated Soil

Total Cost - Labor Compliance Program:

Total (2010 $) Total (2009 $)

Construction Cost Estimate - Based on 90% Completed Plans (unit prices rounded up to 2 decimal places)

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

1. Mobilization and Demobilization

2. Traffic Control

3. Excavation Safety Measures and Cofferdam

6. Original and Final Surveys

4. Permits and Environmental Compliance

Unit Price Total (2010 $) Total (2009 $)

Unit Price

Assist in litigation related to LCP issues brought by third parties.

Attend and testify on behalf of the District at appeal hearing(s).

Work with Santa Barbara County Flood Control District and its legal counsel to conduct appeal hearing 

preparation and participate in all required prehearing conferences.

Conduct or facilitate training, as requested.
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Attachment 4, Budget

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 1A Phase 2

Project Information Quantity Unit

Existing Garden Light Removal Salvage and Reinstall 2 EA $ 462.89 $ 925.78 $ 873.01

Existing Trees Removed, transported and Disposed 

Offsite
1 EA $ 925.78 $ 925.78 $ 873.01

Clear and Grub, Cut and Chip 0.5 ACR $ 3,587.41 $ 1,793.71 $ 1,691.46

$ 3,645.27 $ 3,437.48

Quantity Unit

Demolish, Haul and Dispose Existing Timber Piles 660 VLF $ 46.29 $ 30,550.86 $ 28,809.46

Demolish, Haul and Dispose Existing Building 15 W. 

Mason St.
5,328 CF $ 13.89 $ 73,988.64 $ 69,771.29

Demolish, Haul and Dispose Existing Concrete Patio SE of 

Existing Building
815 CF $ 10.42 $ 8,488.28 $ 8,004.45

$ 113,027.78 $ 106,585.20

Quantity Unit

Soils and Materials Testing 1 EA $ 41,660.27 $ 41,660.27 $ 39,285.63

$ 41,660.27 $ 39,285.63

Quantity Unit

Uncased Drilled Unreinforced Concrete Piles (Primary 

Piles), 24" diameter, 97 piles, 38' long & 33' Long
3855 VLF $ 54.39 $ 209,672.67 $ 197,721.33

$ 209,672.67 $ 197,721.33

Quantity Unit

Uncased Drilled Reinforced Concrete Piles (Secondary 

Piles), 24" diameter, 105 piles, 38' long
3990 VLF $ 54.38979699 $ 217,015.29 $ 204,645.42

Reinforcing Steel In Place, #11 A615, Grade 60, Incl. #3 

Spirals and #8 U-bars
128 TON $ 2,168.21 $ 277,531.22 $ 261,711.94

$ 494,546.51 $ 466,357.36

Quantity Unit

30"x24" Reinforced Concrete Bond Beam, Structural 

Concrete
62 CY $ 296.22 $ 18,365.94 $ 17,319.08

Reinforcing Steel in 30"x24" Reinforced Concrete Bond 

Beam In Place, #8 and #3 Stirrups, A615, Grade 60
3.24 TON $ 2,168.21 $ 7,025.01 $ 6,624.58

Bond Beam and Bridge wall Concrete Texturing, Form 

Liners
666 SF $ 8.68 $ 5,780.36 $ 5,450.88

$ 31,171.31 $ 29,394.54

Quantity Unit

Curb Wall, 15" Thick Structural Concrete In Place 21 CY $ 340.68 $ 7,154.22 $ 6,746.43

Reinforced Steel in Curb Wall In Place, #6, A615, Grade 

60
1.58 TON $ 2,529.96 $ 3,997.33 $ 3,769.48

$ 11,151.55 $ 10,515.91

Total (2010 $) 

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Unit Price13. Reinforced Concrete 15" Thick Curb Wall

12. 24" x 30" Reinforced Concrete Bond Beam

11 . 24" Drilled Reinforced Concrete (Secondary) Piles

10. 24" Drilled Unreinforced Concrete (Primary) Piles

9. Soils and Materials Testing

8. Demolition

7.  Clear and Grub

Total (2010 $) 

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Total (2009 $)Unit Price

Total (2009 $)
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Attachment 4, Budget

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 1A Phase 2

Project Information Quantity Unit

Shotcrete, Wet Mix, Fiber Reinforced, 5000 psi, 6" Thick 2900 SF $ 20.00 $ 58,000.00 $ 54,694.00

Shotcrete, Manual Texturing 1874 SF $ 13.00 $ 24,362.00 $ 22,973.37

Mesh in Shotcrete, Wired to Steel, 3.6 LB 412 SY $ 14.59 $ 6,012.02 $ 5,669.33

Concrete Finishing for Shotcrete, Pile Walls, Sandblast, 

Light Penetration
2900 SF $ 2.57 $ 7,443.94 $ 7,019.64

Fish Ledge, Reinforced Shotcrete In Place, 278' Long 11 CY $ 406.09 $ 4,466.96 $ 4,212.34

Reinforced Steel in Fish Ledge In Place, #3, A615, Grade 

60
0.54 TON $ 1,894.93 $ 1,023.26 $ 964.94

$ 101,308.18 $ 95,533.62

Quantity Unit

Riprap Under 75 Pound Pieces (Class #2 Rock Gradation 

per Caltrans Standard Specification 72)
111 LCY $ 53.11 $ 5,894.97 $ 5,558.96

Riprap, Habitat Expansion Zone 95 LCY $ 55.27 $ 5,250.35 $ 4,951.08

Geotextile Fabric, 130 Mil Thick Non-Woven 

Polypropylene
477 SY $ 2.88 $ 1,372.59 $ 1,294.35

$ 12,517.91 $ 11,804.39

Quantity Unit

Boulder Cluster over 200 Pound Pieces 3 TON $ 55.27 $ 165.80 $ 156.35

$ 165.80 $ 156.35

Quantity Unit

Excavating, Bulk Bank Measure, Left Bank 1200 BCY $ 13.90 $ 16,675.89 $ 15,725.36

Excavating, Bulk Bank Measure, Right Bank 59 BCY $ 13.90 $ 819.90 $ 773.17

Cycle Hauling from Banks to Stockpile 1500 LCY $ 7.93 $ 11,898.37 $ 11,220.16

Cycle Hauling from Piles to Stockpile 971 LCY $ 9.85 $ 9,562.43 $ 9,017.37

Rough Grading, Open Site 500 BCY $ 1.12 $ 559.67 $ 527.77

Cycle Hauling from Right Bank to Final Disposal 1500 LCY $ 29.56 $ 44,333.47 $ 41,806.46

$ 83,849.73 $ 79,070.30

Quantity Unit

Cycle Hauling from Stockpile to Right Bank 1500 $ 7.93 $ 11,898.37 $ 11,220.16

Backfill at Right Bank River Bed, Includes Compaction 412.1 $ 1.71 $ 706.16 $ 665.91

Temporary Backfill behind Cofferdam, Includes 

Compaction
1500 $ 1.71 $ 2,570.35 $ 2,423.84

$ 15,174.88 $ 14,309.91

Quantity Unit

Type "A" Handrail, 42" High 209 CY $ 131.73 $ 27,531.69 $ 25,962.38

$ 27,531.69 $ 25,962.38

Quantity Unit

Type "C" Handrail Structural Concrete In Place, 111' Long 151 CY $ 347.03 $ 52,401.12 $ 49,414.26

Reinforcing Steel for Type "C" Handrail 3.72 TON $ 1894.93 $ 7,049.14 $ 6,647.34

Handrail Concrete Texturing, Form Liners 2871 SF $ 9.70 $ 27,842.76 $ 26,255.72

$ 87,293.02 $ 82,317.32

Budget Table Row (d)                                  Subtotal (Construction/Implementation Items 1-20) $ 2,390,967.80 $ 2,254,682.64

Budget Table Row (h)                                  Construction/Implementation Contingency (10%) $ 239,096.78            $ 225,468.26

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)

Unit Price Total (2010 $) Total (2009 $)17. Channel Excavation and Grading

Project Cost Summary

20. Reinforced Concrete Handrail, Type C Unit Price Total (2010 $) Total (2009 $)

16. Stream Bottom Boulders

15. Riprap Under 75 Pounds

14. 6" Thick Shotcrete

19. Metal Pipe Handrail, Type A

18. Engineered Fill

Unit Price
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Attachment 4, Budget

City of Santa Barbara, Lower Mission Creek Flood Control and Restoration Project

COST ESTIMATE

Reach 1A Phase 2

Project Information

Quantity Unit

Contaminated Materials Management Plan Preparation 1 LS $ 3,000.00 $ 3,000.00 $ 2,829.00

Health and Safety Plan Preparation 1 LS $ 2,000.00 $ 2,000.00 $ 1,886.00

$ 5,000.00 $ 4,715.00

Quantity Unit

On site Monitoring 1 LS $ 3,000.00 $ 5,500.00 $ 5,186.50

Sampling and Analysis 1 LS $ 2,000.00 $ 5,000.00 $ 4,715.00

$ 10,500.00 $ 9,901.50

Quantity Unit

Reporting and Management Activities 1 LS $ 3500 $ 3,500.00 $ 3,300.50

$ 3,500.00 $ 3,300.50

Budget Table Row (e)            Environmental Compliance/Mitigation/Enhancement (Items 1-3) $ 19,000.00 $ 17,917.00

1. Construction Management Total (2010 $)

A. Bidding and Review Services 9,600.00 $ 9,052.80

B. Pre-construction services 12,900.00 $ 12,164.70

C. Construction Phase Services - Inspection 179,900.00 $ 169,645.70

$ 202,400.00 $ 190,863.20

2. Materials Testing Management and Reporting Total (2010 $)

A. Materials testing Management and Reporting 16,200.00 $ 15,276.60

B. Materials Testing 26,975.00 $ 25,437.43

C. Field Compaction Testing 6,300.00 $ 5,940.90

D. Field Concrete/Shotcrete Testing 31,500.00 $ 29,704.50

E. Close Out Services 4,800.00 $ 4,526.40

$ 85,775.00 $ 80,885.83

$ 288,175.00 $ 271,749.03

$ 0.00 $ 0.00

$          2,948,900.93 $ 2,780,195.53

Total (2009 $)

1. CMMP and HASP Preparation Unit Price

3. Regulatory Agency Management Activities Unit Price Total (2010 $) 

Total Cost - Construction Management:

Total (2009 $)

Total (2009 $)

Total (2009 $)

Total Cost - Materials Testing Management and Reporting:

Total (2010 $) Total (2009 $)

Environmental Support Services - Padre Associates, Inc.

2. Contaminated Soils Management Activities Unit Price Total (2010 $) 

Budget Table row (f)                                  Construction Administration (Items 1-2)

Budget Table row (i)                                  Total

Budget Table row (g)                                  Other Costs (none)

Construction Administration - Fugro West, Inc.
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